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Subject: Contract 112
Task IIT Proposal

Dear Sir:

Tt is expected that the work proposed below will become
Task III of Contract 112.

'he cbjective of the work is to develop an explosive
system that will, upon command, destroy a roll of film material.
In performing this work, we will cooperate clesely with suppliers
of other devices which combine toc make up your complete system.

The scope of the work is to develop, test and produce
the explosive system includin~ a paper-wrapped stick of explosive
and the necessary primaccrd initiating system including a longer
detonating cord ex* . nlar and a primscord end cap. The explosive
system must be capable of relatively easy and safe insertion and/or
removal from your complete system.

We will exert our best efforts on a CP¥i basis detailed
in Contract 112 to accomplish the above objective, but because of
the experimental nature of the work, cannot guarantee the results.
Tt is our considered opinicn, however, that the objective can be
cbtained.

In performine this work, we expect to:

1) Make approximately six dummy sticks for fitment purposes
for use by others.

2) Design and produce up to 20C long detonating cord
extenders.

3) Desion and manufacture about 200 primacord end caps.
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l}) Design and produce a maximum of 100 paper wrapped
sticks of explosive (probably comprised of RDX pellets)
with the necessary paper spacer incorporated to give necessary
clearsnce and bearing surfaces.
5) Fire about 20 sticks using a 1/8" air gap between the
jnitiating device and the stick to test propogation
reliability.
6) Fire spproximately five sticks in spools (supplied by
others) over a 1/8" air gap to test fitment s, propogation
and destruction.
7) PFire five or more sticks soaked in and/or exposed to the
fumes from a liquid supplied by others. The exposure and
soaking times will vary in accordance with our best judgment.
8) At the completion of the work and upon instruction from you,
we will ship the remaining sticks of explosives, the prima-
cord end caps and the long detonating cord extenders to any
destination in the U.S.A. |
9) During the contract we will sutmit a brief monthly progress
report and at the completion of the project will supply a
final report in letter form. 25X1

The time estimated to complete Task III as described in
the above scope is approximately 60 to 90 days from receipt of
instructions to proceed.

An estimate of the cost is as follows:

Labor: 150 hrs. 25X1
175 hrs.
200 hrs.
100 hrs. 25X1
Report Writing
Cverhead
Material
G&A
ee
Total % L,478.80

Very truly yours

25X1
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